



CELEBRATING
40 YRS

Proposal submitted to: FFH

GST# 821085156RT0001

Phone #:

Date: August 17, 2023

Email:

Job Name: Dane & Dominique Froese

Kitchen Cabinetry with Painted Perimeter cabinets, Stained Maple Island, Shelves and Rangehood accents

*Includes Victory Q2-30 Rangehood Insert

*Does not include countertops

Total Installed Price - \$ 31 176.12 + GST

Ensuite Vanity in Camp White Ash Thermofoil with Cultured Marble Countertop - \$ 3826.72 + GST

Furniture Style Half Bath Vanity in Camp White Ash Thermofoil and Cultured Marble Top - \$ 2490.86 + GST

2nd Floor Vanity in Wave Blue Thermofoil with Cultured Marble Top - \$ 3009.12 + GST

TOTAL PROJECT PRICE (Installed) - \$ 40 502.81 + GST

Due to material pricing being very unstable, all prices will be reviewed and updated at time of project sign off.

Design and estimate changes can be invoiced to customer if project is not awarded to Sunvalley Cabinets.

Cabinetry price includes 1 onsite visit to mark cabinetry for Plumbers and Electricians.

Cabinetry price includes 1 onsite visit to field verify cabinetry sizing prior to starting construction of cabinetry. (during drywalling phase of construction)

By awarding project to Sunvalley Cabinets & Construction Inc. the Customer agrees to pay 2% interest on all invoices past due date on invoice.

By awarding project to Sunvalley Cabinets & Construction Inc. the Customer agrees that all products and services remain property of Sunvalley Cabinets & Construction Inc. until ALL invoiced are paid in full.

Please note; we use high quality wood products, with that in mind it is important to realize that wood is a natural product and it is not without flaws. Wood can and will have inconsistencies such as cracks, shrinkage and warping. Such are not defects. Material colors will also change over time due to natural aging, such can be somewhat controlled by limiting UV exposure and humidity. By excepting this proposal you agree to these conditions.

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders and will become an extra charge over and above estimated cost. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, windstorm and other necessary insurance. Our workers are fully covered by workers compensation insurance.